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WEST YOST ASSOCIATES, INC. 
2011 Billing Rate Schedule  

(Effective January 1, 2011 through December 31, 2011)* 

 

  
*This schedule will be updated annually  CA 

Position Labor Charges (dollars per hr) 

Principal/Vice President 206 

Engineering Manager 196 

Principal Engineer/Scientist 179 

Senior Engineer/Scientist/GIS Analyst 161 

Associate Engineer/Scientist 144 

GIS Analyst 144 

Engineer II/Scientist II 127 

Engineer I/Scientist I 110 

Construction Manager III 156 

Construction Manager II 144 

Construction Manager I 133 

Resident Inspector III 121 

Resident Inspector II 112 

Resident Inspector I 98 

Sr. Designer/Sr. CAD Operator 104 

Designer/CAD Operator 92 

Technical Specialist II 90 

Technical Specialist I 78 

Engineering Aide 65 

Administrative IV 92 

Administrative III 81 

Administrative II 69 

Administrative I 58 
 

Outside Services such as vendor reproductions, prints, shipping, and major West Yost reproduction efforts, as well 
as Engineering Supplies, Travel, etc. will be billed at actual cost plus 15%. 

Direct Costs including general computers, system charges, telephone, fax, routine in-house copies/prints, postage, 
miscellaneous supplies, and other incidental project expenses will be billed at 5% of West Yost  
labor charges. 

Mileage will be billed at the current Federal Rate. 

Subconsultants will be billed at actual cost plus 10%. 

Computers are billed at $25 per hour for specialty models and AutoCAD. 

Expert witness, research, technical review, analysis, preparation and meetings billed at 150% of standard hourly 
rates.  Expert witness testimony and depositions billed at 200% of standard hourly rates. 

A Finance Charge of 1.5 percent per month (an Annual Rate of 18 percent) on the unpaid balance will be added to 
invoice amounts if not paid within 45 days from the date of the invoice. 

Billing rates apply to all computers and equipment, whether owned or rented by West Yost, and to all employment 
categories including regular full-time, part-time, limited term and contract personnel as defined in West Yost’s 
Employee Handbook. 

npacheco
Text Box
Attachment A



WEST YOST ASSOCIATES, INC. 
2011 Billing Rate Schedule  

(Cont’d.) 

(Effective January 1, 2011 through December 31, 2011)* 

  
*This schedule will be updated annually 

 

SURVEYING AND EQUIPMENT CHARGES 

Position Labor Charges (dollars per hr) 

GPS, 3-Person 317 

GPS, 2-Person 271 

GPS, 1-Person 213 

Survey Crew, 2-Person 230 

Survey Crew, 1-Person 173 

 

EQUIPMENT CHARGES 

Equipment 
Billing Rate 

(dollars per day) 
Billing Rate 

(dollars per week) 

DO Meter 16 77 

pH Meter 5 24 

Automatic Sampler 120 658 

Transducer/Data Logger 38 190 

Hydrant Pressure Gage 11 47 

Hydrant Pressure Recorder (HPR) — 190 

Hydrant Wrench 5 30 

Pitot Diffuser 27 124 

Well Sounder 27 124 

Ultrasonic Flow Meter — 249 

Vehicle 82 412 

Velocity Meter 11 60 

Water Quality Multimeter 163 891 

Thickness Gage — 66 

 

 

 



PROPOSED BUDGET for RD 108
PROJECT: NSV REGIONAL WATER MANAGEMENT GROUP GOVERNANCE AND FUNDING PLAN
3/4/2011 

 1 of 1

Estimated Staff Hours and Budget
West Yost Associates P/VP P/VP SE/SS ESI ADMIII Hours  Fee Hours  Fee Hours  Fee Routine Sub. Other Total

$206 $206 $161 $110 $81 25$              25$              ODC w/ markup Direct Costs
PROJECT: NSV Regional Water Management Group Governan Macaulay Nakano de Barruel LaVallee 5% 10%

Task 1.0 Governance Structure: Facilitate 
Governing Board Meetings, Formation 
of TSC, and TSC Mtgs

1.01 Meeting Attendance 24 4 36 64 11,564$       0 -$                 0 -$                 578$            -$                 12,142$       

1.02 Meeting Material Preparation 20 8 40 40 8 116 17,256$       0 -$                 0 -$                 863$            -$                 18,119$       

Subtotal, Task 1 (hours) 44 12 76 40 8 180 0 0

Subtotal, Task 1 ($) 9,064$         2,472$         12,236$       4,400$         648$            28,820$       -$                 -$                 1,441$         -$                 -$                  30,261$       

Task 2.0 Prepare IRWMP Funding Plan

2.01 Prepare Funding Plan 40 20 132 120 8 320 47,460$       2,373$         -$                 49,833$       

Subtotal, Task 2 (hours) 40 20 132 120 8 320 0 0

Subtotal, Task 2 ($) 8,240$         4,120$         21,252$       13,200$       648$            47,460$       -$                 -$                 2,373$         -$                 -$                  49,833$       

Task 3.0 Prepare Governance Memorandum

3.01 Prepare Governance Memorandum 20 28 54 4 106 18,906$       945$            -$                 19,851$       

Subtotal, Task 3 (hours) 20 28 54 0 4 106 0 0

Subtotal, Task 3 ($) 4,120$         5,768$         8,694$         -$                 324$            18,906$       -$                 -$                 945$            -$                 -$                  19,851$       

TOTAL (hours) 104 60 262 160 20 606 0 0

TOTAL ($) $21,424 $12,360 $42,182 $17,600 $1,620 95,186$       -$                 -$                 4,759$         -$                 -$                  99,945$       

Labor Drafting Modeling Costs
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