

BUTTE COUNTY DEPARTMENT OF PUBLIC WORKS

ADVERTISED: May 3, 2006
 BID OPENED: May 25, 2006
 PROJECT NUMBER: 10661-03-1
 W.O. NUMBER: 3825

PROJECT: Oro-Bangor Highway Bridge Painting across Rocky Honcut Creek
 PROJECT LOCATION: Oro-Bangor Highway at Rocky Honcut Creek
 DESCRIPTION: In general, remove existing coatings and corrosion down to bare metal and apply a new paint coating system. Additionally, the project involves the removal and replacement of the metal beam bridge rail with concrete barrier rail and the installation of metal beam guard rail and terminal end treatments at all four corners of the structure.

CONTRACT ITEMS		ENGINEER'S ESTIMATE				1		2	
						Jeffco Painting 1260 Railroad Avenue Vallejo, CA 94592		Abhe & Svoboda, Inc. P.O. Box 251 Prior Lake, MN 55372	
NO.	ITEMS	QUANTITY	UNIT	COST	TOTAL	COST	TOTAL	COST	TOTAL
1	Traffic Control	1.00	LS	\$10,000	\$10,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
2	Temporary Railing (Type K)	360.00	LF	\$24.00	\$8,640.00	\$32.50	\$11,700.00	\$90.00	\$32,400.00
3	Bridge Painting	1.00	LS	\$90,600.00	\$90,600.00	\$72,000.00	\$72,000.00	\$146,730.00	\$146,730.00
4	Concrete Barrier (Type 732 Modified)	104.00	LF	\$165.00	\$17,160.00	\$412.50	\$42,900.00	\$100.00	\$10,400.00
5	Metal Beam Guard Rail	100.00	LF	\$42.00	\$4,200.00	\$153.00	\$15,300.00	\$150.00	\$15,000.00
6	Terminal End Treatment, Type SRT-350	4.00	EA	\$3,750.00	\$15,000.00	\$2,640.00	\$10,560.00	\$1,500.00	\$6,000.00
7	Departing End Section	4.00	EA	\$225	\$900.00	\$165.00	\$660.00	\$520.00	\$2,080.00
8	Mobilization	1.00	LS	\$16,000.00	\$16,000.00	\$3,500.00	\$3,500.00	\$24,700.00	\$24,700.00
TOTAL THIS SHEET					\$162,500.00	\$176,620.00	\$176,620.00	\$247,310.00	\$247,310.00
						8.69%		52.19%	

BUTTE COUNTY DEPARTMENT OF PUBLIC WORKS

ADVERTISED: May 3, 2006
 BID OPENED: May 25, 2006
 PROJECT NUMBER 04452-03-2
 W.O. NUMBER: 3825

PROJECT: Oro-Bangor Highway Bridge Painting across Rocky Honcut Creek
 PROJECT LOCATION: Oro-Bangor Highway at Rocky Honcut Creek
 DESCRIPTION: In general, remove existing coatings and corrosion down to bare metal and apply a new paint coating system. Additionally, the project involves the removal and replacement of the metal beam bridge rail with concrete barrier rail and the installation of metal beam guard rail and terminal end treatments at all four corners of the structure.

CONTRACT ITEMS		ENGINEER'S ESTIMATE		3		4		5	
NO.	ITEMS	QUANTITY	UNIT	COST	TOTAL	COST	TOTAL	COST	TOTAL
				Certified Coatings 1045 Detroit Avenue Concord, CA 94518		Robison-Prezioso, Inc. 10114 Shoemaker Avenue Sante Fe Springs, CA 90670		5	
1	Traffic Control	1.00	LS	\$12,000.00	\$12,000.00	\$19,700.00	\$19,700.00		\$0.00
2	Temporary Railing (Type K)	360.00	LF	\$50.00	\$18,000.00	\$144.50	\$52,020.00		\$0.00
3	Bridge Painting	1.00	LS	\$125,000.00	\$125,000.00	\$81,550.00	\$81,550.00		\$0.00
4	Concrete Barrier (Type 732 Modified)	104.00	LF	\$450.00	\$46,800.00	\$601.00	\$62,504.00		\$0.00
5	Metal Beam Guard Rail	100.00	LF	\$150.00	\$15,000.00	\$168.50	\$16,850.00		\$0.00
6	Terminal End Treatment, Type SRT-350	4.00	EA	\$2,500.00	\$10,000.00	\$4,400.00	\$17,600.00		\$0.00
7	Departing End Section	4.00	EA	\$200.00	\$800.00	\$600.00	\$2,400.00		\$0.00
8	Mobilization	1.00	LS	\$25,200.00	\$25,200.00	\$20,400.00	\$20,400.00		\$0.00
TOTAL THIS SHEET					\$252,800.00		\$273,024.00		\$0.00
SHEET 2 OF 5					55.57%		68.01%		-100.00%